18 Month Letting List - May 2, 2023

(INDOT update: April 15, 2023)

LeDtati:g Road Location Type of Work CoD:tsra&ct Lez:?nvg;o;:te

Number
s | 5/10/2023 | SR18 |0.65E SR 29 W ICT S“bStFr{ﬁt:gﬁitzimir And 23{22223
s [iaons | swae BB fom @] o | st
NL| 8/9/2023 SR 22 8.|g7i:i2:?f'b%ei;freek’ Bridge Replacement iggigg
s | 10/12/2023| SR25 0.1 mi S CR 500 on OId 25 Mainfg:]aa':]f;r:rffju;ipair fiﬁ,’;igﬁ
s | 10/12/2023| SR 25 ';r%”;iol'\lsg;“;g ZOISSR 2180 M et | hogasis
s | 10/12/2023| SR 25 Zr%Tni3N7$iSNR°2flséR 218t M et | hogoais
S | 10/12/2023| SR 25 fc::rg Tmze?’t?)nqI 530;??2”/%55 HMAS(i:fgLiZaTinor ;132(2)42,;;

Carroll/Cass Co Line

S | 10/12/2023 SR 25 gigvlﬁgio;ilnsson Branch, Bridge Thin Deck Overlay 2392%;8
S | 10/12/2023 SR 25 g%gﬁ;ioﬂ%son Branch, Bridge Thin Deck Overlay 2?2(2)233
N | 9/11/2024 | US 241 Sogftth;}e(;gggké: 17miles | gridge Deck Overlay ;?23230386

Same, New, Change, Not Listed

Bid Letting Results

Since the bids on 1/19/2023 were over the Engineer's Estimate, the project was rebid on March 15, 2023

Small Structure Pipe 1703016
3/15/2023 SR 18 1.11 W ICT SR 29 Lining R-41433
From 0.3 mi. W. of SR 75 to HMA Overlay Minor 1800063
3/15/2023 SR 218 0.35 mi. E. of SR 75 Structural R-41433
Engineer's Estimate: $3,678,376.00
Two Bids
Project Awarded to Reith Riley Construction for $3,647,406.00
Contract Completion Date: October 31, 2023
. Small Structure 1700037
2/10/2023 SR 218 0.81 mi E of SR 29 Replacement B-43724
Over Wildcat Creek, 4.06 mi N . 1700101
2/10/2023 us 421 of SR 26 Bridge Replacement B-43724
SR 29 over, 0.21 mi N of S Small Structure 2001044
2/10/2023 SR 29 JCT SR 18 Maintenance and Repair | B-43724

Engineer's Estimate: $8,169,311.70

One Bid

Project Awarded to Milestone Contractors LP for $7,938,000.00
Contract Completion Date: November 3, 2023




